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~ARGO VA HEALTH CARE SYSTEM IMPROVE SPS/LOGISTICS STORAGE ROOM HVAC SYSTEMS
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Nnnm GENERAL NOTES SCHEDULING
| — M_Lg T ’ 1. WHERE EXISTING EQUIPMENT, PIPING, CONDUIT, DUCTS, ETC. ARE TO BE THE FOLLOWING WILL APPLY, UNLESS OTHERWISE NOTED. REFER TO PLAN
L - — | REMOVED, SUCH REMOVAL SHALL INCLUDE ALL ANCHORS. HANGERS, OR SHEETS ADJACENT TO ROOM DESIGNATIONS FOR SYMBOL WITH GENERAL NOTE
— - HARDWARE, ETC. APPLICABLE TO DESIGNATED ROOM.
] — =L ' 2. WHERE EXISTING CEILINGS ARE TO BE PERMANENTLY REMOVED, SUCH
— - I REMOVAL SHALL INCLUDE ALL PLASTER, GYPSUM WALLBOARD, @ IN ALL AREAS WORK MUST BE SCHEDULED AND COORDINATED WITH
— - | - ACOUSTICAL TILE, ALL METAL LATH, SUPPORT CHANNELS, CEILING TEES, VA AT LEAST 2 WEEKS IN ADVANCE. ALL AREAS ARE TO REMAIN IN
Oﬂ‘ﬂj | AND HANGER WIRE, UNLESS OTHERWISE NOTED. OPERATION DURING WORK UNLESS SCHEDULED AND ALLOWED
| 3. NEW WORK SHALL LINE WITH AND MATCH EXISTING WORK EXCEPT OTHERWISE BY VA.
WHERE OTHERWISE DIMENSIONED OR DETAILED. (Z) INALL PUBLIC AND PATIENT CARE AREAS WORK SHALL OCCUR
L | 4, ALL NEW HORIZONTAL AND VERTICAL PIPING, DUCTS AND CONDUIT OUTSIDE NORMAL BUSINESS HOURS AND ON WEEKENDS. CEILING
» - REQUIRED BY THIS CONTRACT, SHALL BE RUN CONCEALED FROM VIEW TILES MUST BE REPLACED AND ARFA CLEANED PRIOR TO NEXT
J (EXCEPT IN MECHANICAL EQUIPMENT ROOMS, TELEPHONE  CLOSETS, BUSINESS DAY.
S~ SIGNAL CLOSETS, ELECTRICAL CLOSETS, AND ELECTRICAL EQUIPMENT (3) IN ALL AREAS WHICH MUST REMAIN IN OPERATION, LIMITED WORK
- ROOMS). PATCH TO MATCH FINISH WHERE REMOVED TO CONCEAL NEW AREAS SHALL BE SEPARATED BY TIGHTLY SEALED FLAME RETARDANT
J/ WORK. 'SUCH PATCHING TO MATCH WHETHER AT WALLS OR CEILINGS, POLYETHYLENE SHEET CONSTRUCTION BARRIERS AND MAINTAINED WITH
- SHALL BE FINISHED TO MATCH ADJACENT SURFACES. THE CONTRACTOR NEGATIVE AIR TO CONTROL DUST AND CONTAMINATION. WORK SHALL
- PR SHALL REFER TO ALL HVAC, ELECTRICAL AND PLUMBING DRAWINGS TO OCCUR OUTSIDE NORMAL BUSINESS HOURS AND ON WEEKENDS.
- _ ' DETERMINE WHERE ANY SUCH PIPES, DUCTS OR CONDUIT OCCUR. CEILING TILES MUST BE REPLACED, BARRIERS REMOVED AND AREA
————————— — 5. NEW FINISHES APPLIED TO PATCH EXISTING FLOORS, WALLS AND CLEANED PRIOR T0 THE NEXT BUSINESS DAY. CONTRACTOR'S
PARTITIONS SHALL MATCH EXISTING. IF FINISH CANNOT BE MATCHED
’ WORKERS MUST GOWN UP FOR WORK IN AREAS REQUIRED BY VA.
Sovery AL B PROVDED ATNO ADDIIONAL LOST O e IN INDVIDUAL ROOMS WHERE THE VA AGREES TO ALLOW ACCESS FOR
6. ALL EXISTING PARTITIONS WITHIN THE REMODELING AREAS WHICH ARE A LIMITED NUMBER OF DAYS, WORK MUST Bt SCHEDULLD TO ALLOW
KEY TO SITE PLAN SITE PLAN DESIGNATED FIRE RATED PARTITIONS SHALL BE IMPROVED TO CONFORM VA T0 RELOCATE SENSITIVE EQUIPMENT AND SUPPLIES. WORK SHALL
= — , OCCUR OUTSIDE NORMAL BUSINESS HOURS AND ON WEEKENDS.
1=80"-0 10 THE STANDARDS FOR NEW FIRE RATED PARTITIONS AS FOLLOWS: INDIVIDUAL ROOMS SHALL BE SEALED AND MAINTAINED WITH NEGATIVE
CONTRACTOR STAGING AREA. SHARED WITH VA AND OTHER CONTRACTORS. FIRE RATED EXISTING PARTITIONS TO REMAIN SHALL BE CONTINUOUS
FROM THE FLOOR SLAB TO THE UNDERSIDE OF FLOOR OR ROOF SLAB AR TO CONTROL DUSTAND CONTAMINATION. WORK SHALL Bk
ABOVE, INCLUDING CONTINUITY THROUGH THE CONCEALED SPACE ABOVE COMPLETED AND ROOM CLEANED AND BACK IN ORIGINAL OPERATING
THE SUSPENDED CEILING. ALL EDGES SHALL BE FIRE CAULKED CONDITION WITHIN TIME LIMIT PREVIOUSLY ESTABLISHED BY VA.
CONTINUOUSLY AND SEALED TIGHTLY. PARTITIONS SHALL BE TIGHTLY CONTRACTOR’S WORKERS MUST GOWN UP FOR WORK IN AREAS
FITTED AND SEALED AROUND ALL PENETRATIONS SUCH AS DUCTS, REQUIRED BY VA.
PIPES, CONDUIT AND AROUND ALL FRAMING MEMBERS SUCH AS BEAWS, (5) INNON PUBLIC AND NON PATIENT CARE AREAS, DEPENDING ON
JOISTS AND CONCRETE RIBS. ACCESS ROUTES TO ARFA, WORK MAY BE CARRIED OUT WITH LESS
7. WORK AT THE DISCRETION OF THE VA MAY BE SHUT DOWN AND STRINGENT CONDITIONS AS SCHEDULED AND ALLOWED BY VA.
RESCHEDULED DUE TO CRITICAL AREAS OR SPECIAL NEEDS OF PATIENTS
AND STAFF.
8. CONTRACTOR TO VERIFY ALL EXISTING SITE CONDITIONS PRIOR TO
BIDDING SINCE FAILURE TO DO SO SHALL NOT RESULT IN ANY CHANGE
ORDER FOR THIS PROJECT.
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